INDIA NON JUDICIAL

Government of Karnataka

e-Stamp

सत्यमेव जयते

Certificate No.	:	IN-KA02592922237245P
Certificate Issued Date	:	17-Mar-2017 12:00 PM
Account Reference	:	NONACC (FI)/ kaksfcl08/ NAGASANDRA/ KA-BA
Unique Doc. Reference	:	SUBIN-KAKAKSFCL0853948770744043P
Purchased by	:	S M EREGOWDA
Description of Document	:	Article 12 Bond
Description	:	CONTRACTOR AGREEMENT
Consideration Price (Rs.)	:	0 (Zero)
First Party	:	BBMP EXECUTIVE ENGINEER DASARAHALLI
Second Party	:	S M EREGOWDA
Stamp Duty Paid By	:	S M EREGOWDA
Stamp Duty Amount(Rs.)	:	200 (Two Hundred only)

For SRR Multipurpose Souhardha Co-operative Ltd.

Authorised Signatory

Please write or type below this line

Agreement No/EE/DD/AGR/ 003 /2017-18

This agreement, made the 7th day of August 2017 between Executive Engineer, Dasarahalli Division, Hesaraghatta Main Road, Bagalagunte, Bangalore – 560 073. (hereinafter called "the Employer) of the one part Sri. Eregowda S.M., #288, Bhuvaneshwari Nagara, 5th Cross, 6th A main Road, Near Govt., Hospital, T.Dasarahalli, Bengaluru - 560057 (hereinafter called the contractor) of the Other part.

EXECUTIVE ENGINEER
Bruhat Bangalore [illegible] Palike
Dasarahalli Divi[illegible] 560057

Statutory Alert:
1. The authenticity of this Stamp Certificate should be verified at "www.shcilestamp.com". Any discrepancy in the [illegible] available on the website renders it invalid.
2. The onus of checking the legitimacy is on the users of the certificate.
3. In case of any discrepancy please inform the Competent Authority.

Whereas the Employer is desirous that the Contractor execute the work

Name of Work:	Reserve Fund for Emergency works in Dasarahalli ward no. 15 Dasarahalli sub division (Providing Pot Hole Filling of CC roads and De-silting of Kempegowda Nagara 5th cross & Other cross roads in T.Dasarahalli in Ward No.15)
Est Cost:	15.00 Lakhs Item No.4(G)
Job Code:	015-17-000018 PCode-1771
Administrative Approval:	EE/DD/AS/03/16-17, Dt:10.07.2017.
Technical Sanction:	EE/DD/TS/12/16-17, Dt:10.07.2017
ಮಾನ್ಯ ಆಯುಕ್ತರವರ ಕಛೇರಿ ಆದೇಶ ಸಂಖ್ಯೆ:	ಸಂ:ಪಿಆ(ಯೋ)/ಪಿಆರ್/5790/16.–17, ದಿ:28.10.2016

****

(hereinafter called "the works") and the Employer has accepted the Tender by the Contractor for the execution and completion of such works and the remedying of any defects therein at a contract price of Rs. 15,00,000.00 Rupees (Fifteen Lakh Only) on SR of 2016-17 rates mentioned in the Schedule B. and complete the work as per agreement from the date of issue of this letter,

EMD & FSD Difference Amount Details

Details	Amount	Number	Name Of Bank & Branch
FSD	50000.00 12500.00 12500.00	FDR No.414043 414045, 414044	Karnataka Bank Ltd. Hesraghatta main road Bangalore dt:04.03.2016.

NOW THIS AGREEMENT WITNESSETH as follows:

1. In this Agreement, words and expression shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to, and they shall be deemed to form and be read and construed as part of this Agreement.
2. In consideration of the payments to be made by the Employer to the Contractor as hereinafter mentioned, the Contractor hereby covenants with the Employer to execute and complete the works and remedy any defects there in conformity in all aspects with the provisions of the Contract.
3. The Employer hereby covenants to pay the Contractors in consideration of the execution and completion of the Works and the remedying the defects wherein the Contract Price or such Other sum as may become payable under the provisions of the Contract at the times and in the manner prescribed by the Contract.
4. The following documents shall be deemed to form and be read and Construed as part of this Agreement, Viz:
   a. Letter of Acceptance;
   b. Notice to proceed with the works;
   c. Contractor's Tender;
   d. Contract Data;
   e. Conditions of contract (including Special Conditions of Contract;
   f. Specifications;
   g. Drawings;
   h. Bill of quantities ties; and
   i. Any other document listed in the Contract Date as forming part of the contract.

In witness whereof the parties there to have caused this Agreement to be executed the day and year first before written.

CONTRACTOR

WITNESSES:

1. M N Ramesh

2. Muralidhar N C

EXECUTIVE ENGINEER,
DASARAHALLI DIVISION,

EXECUTIVE ENGINEER
Bruhat Bengaluru Mahanagara Palike
Dasarahalli Division